



University of Colorado  
Colorado Springs

Planning, Design & Construction

1420 Austin Bluffs Parkway  
Colorado Springs, Colorado 80918

February 23, 2024

**ADVERTISEMENT FOR BID**

State of Colorado  
University of Colorado Colorado Springs  
Keystone Boiler Replacement

Addendum #2

**Item 1)** Bid date is being changed. Below are the schedule adjustments:

**Schedule/Submission Details**

1. The schedule of events for the AFB process and an outline of the schedule for the balance of the project is as follows:

Advertisement	02/14/2024
Mandatory Pre-Bid Conference and Tour	02/19/2024 @ 1:00PM
Date Email Questions Due	03/04/2024 by 2:00 PM
Date Email Answers Issued	03/05/2024
Sealed Bids Due/Public Bid Opening	03/07/2024
Negotiation of Contractor Contract	03/08/2024
Contract Approval (projected)	03/22/2024
Anticipated Contractor Start	03/25/2024
Anticipated Construction Start/Finish	05/13/2024 / 08/16/2024

1. One (1) hard copy of the sealed bid are due 3/7/2024 and shall be received no later than 2:00PM (MD/ST), and shall be submitted/accepted via mail or hand delivery, at the following address:

**Item 2)** Substitution requests to be submitted on the following Substitution Request Form.

End of Addendum